

JOHNSVILLE PUBLIC UTILITIES DISTRICT

PO Box 294
Blairsdon Graeagle, CA 96103
(530) 251-7114

C/O
530-249-0468
bastianengineeringinc@gmail.com

To: Plan Holders
Johnsville Public Utility District
JOHNSVILLE TANK IMPROVEMENT AND LIQUID CHLORINATION
PROJECT

From: Daniel B. Bastian, Project Engineer

Subject: Addendum #2

Date: 3/23/2023

This Addendum #2 consists of 1 page.

It is the responsibility of the Bidder to assure and guarantee by acknowledging the receipt of this Addendum #2 in the Bid Form, that the Bidder has received the Addendum in its entirety, and that the Bidder accepts all conditions contained herein.

A. Bid Advertisement indicates the following:

*“JOHNSVILLE TANK IMPROVEMENT AND LIQUID CHLORINATION PROJECT
Bids for the construction of the Project will be received at the Bastian Engineering office located at 211 Poplar Valley Road, Blairsdon, CA. 96103, until 2:00 p.m., April 3, 2023, local time. At that time the bids received will be publicly opened and read.”*

The bid opening is hereby changed to **April 4, 2023 @ 2:00 p.m.** at the same location specified in the advertisement.

Additional information:

Mail delivery has not been reliable, and I want to make sure there is adequate time for bidders to ensure their bids are received on time. A Monday (4/3/2023) delivery may be problematic if US mail or Fed Ex. is used, hence the changed opening date.

Dated: 3/23/2023

By:



Daniel B. Bastian

Distribution: All Plan Holders

Dated:

SIGNED: _____

(Bidder)

[END of ADDENDUM #2]